ಕರ್ನಾಟಕ ರಾಜ್ಯ ನೋಂದಣಿ ಮತ್ತು ಮುದ್ರಾಂಕ ಇಲಾಖೆ
DEPT. OF STAMP & REGISTRATION INDIA Rs. 0000200 PB6944
STAMP DUTY KARNATAKA
The Karnataka State Registration and Stamps Department
Official's Multipurpose Co-Operative Society Ltd.
ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ
ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document
ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ
ಕೇಂದ್ರಸ್ಥಾನಿಕ ಬೆಂಗಳೂರು
ಬೆಲೆ : ರೂ. 2/-

BRUHATH BANGALORE MAHANAGARA PALIKE

BBMP/YNK/EE(Project)/AGG/ 67 /2017-18 Dated: 10/10/2017

1. This is agreement entered this day 10-10-2017 between Executive Engineer, Project Division, Yelahanka Zone, BBMP (herein after called first party) and Technical Manager(West), KRIDL (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.
2. BBMP desires to entrust the **Improvements to roads and Drains at Prakurthi Layout in Ward No.05** to **KRIDL** ಮಾನ್ಯ ಆಯುಕ್ತರು ಬಿಬಿಎಂಪಿ ರವರು ದಿನಾಂಕ:03-03-2017ರಂದು ಕಂಡಿಕೆ(8)ರಲ್ಲಿ ಸದರಿ ಕಾಮಗಾರಿಯನ್ನು ಮೆ॥ಕೆ.ಆರ್.ಐ.ಡಿ.ಎಲ್ ಸಂಸ್ಥೆರವರಿಗೆ ವಹಿಸಲು ಆದೇಶಿಸಿರುತ್ತಾರೆ **amounting to Rs.30.00 Lakhs.**
3. **The Government of Karnataka in the notification** ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP based on CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 8% KRIDL and 1% Labour Welfare Cess Charges. (GST charges as applicable)
   c. The Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl. No.	Name of Work	Job Work Code	Amount in Rs.
1	Improvements to roads and Drains at Prakurthi Layout in Ward No.05	005-17-000060	30.00 Lakhs

5. The work will be completed within 6 months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

10/10/17

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

6. Defect liability period shall be 1 year from the date of completion of work.
7. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB.
   b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
8. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
9. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

Witness:-

1.

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

2.